

2. AMENDMENT/MODIFICATION NUMBER 0004	3. EFFECTIVE DATE 12-05-2024	4. REQUISITION/PURCHASE REQ. NUMBER 438-25-2-3909-0001	5. PROJECT NUMBER (if applicable) 438-22-900
--	---------------------------------	---	---

6. ISSUED BY CODE 36C263 Department of Veterans Affairs NETWORK 23 CONTRACTING OFFICE 316 Robert Street N. STE. 506 St. Paul MN 55101	7. ADMINISTERED BY (If other than Item 6) CODE Department of Veterans Affairs NETWORK 23 CONTRACTING OFFICE 316 Robert Street N. STE. 506 St. Paul MN 55101
---	--

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders	(X)	9A. AMENDMENT OF SOLICITATION NUMBER 36C26324R0136
	<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11)
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. ** HOUR & DATE for Receipt of Offers is EXTENDED to: 02-20-2025 12:00 PM CST

12. ACCOUNTING AND APPROPRIATION DATA (If required) 438-3650162-3909-854200-3220-23NR2WA07

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Project: 438-22-900, Replace Boiler Plant

- The purpose of this amendment is to:
1. Extend the proposal due date. (See Block 11)
 2. Publish Sign-in Sheet from additional site visit.
 3. Publish updated Wage Determination.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) Dan Walters, President	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Gregg Sutcliffe Contracting Officer VA-VHA-2019-BB2D4962
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED 1/21/25
16B. UNITED STATES OF AMERICA _____ (Signature of Contracting Officer)	16C. DATE SIGNED

A.1 List of Attachments

See attached document: 438-22-900 Replace Boiler Plant Prebid 2 sign in.

See attached document: Wage Determination SD20250028 01.03.2025.

438-22-900, Replace Boiler Plant